सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA76255268842553Q
Certificate Issued Date	:	01-Nov-2018 12:54 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ NAGASANDRA/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0889792780084849Q
Purchased by	:	KRIDL
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	KRIDL
Second Party	:	BBMP BANGALORE
Stamp Duty Paid By	:	KRIDL
Stamp Duty Amount(Rs.)	:	300 (Three Hundred only)

170/2012-13

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ /2018-19 Dtd :

1. This Agreement, entered this day ………… of……….. 2019 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party) and Technical Manager (West) Karnataka Rural Infrastructure Development Limiste (KRIDL) (herein after called Second party) which terms shall mean and include his heirs, succissors and assigns as the case may be.

EXECUTIVE ENGINEER
KRIDL BBMP DIVISION
BENGALURU-560 010

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Bangalore-57.

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

1. BBMP Desires to entrust the work Vide BBMP Letter No. BBMP/EE/DD/PR/ ...../ 18-19, Date

Sl. No	Name of Work	Job Code No	Amount in Lakhs
1	Developments UGD Works in Mallasandra Ward No 13 in Settyhalli Sub Division	013-18-000082	30.00 Lakhs

THIS DEED WITNESS AS FOLLOWS

1. The Government of Karnataka in the notification ಆಇ/158/ವೆಚ್ಚ-12/11, ದಿನಾಂಕ: 18.03.2011 has exempted Karnataka transparency public procurement Act for execution of Works to KRIDL under Section 4(a).
2. a. KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duty approved by BBMP.
   b. Estimate prepared by BBMP at Schedule of rates SR 2018-19 of Bengaluru Circle and entrusted to KRIDL (incl. 4.50% KRIDL Service Charges).
   c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.
3. The Work will be Completed within 180 days from the date of handing over of clear sites, release of funds, clearance of estimate, work order/ Agreement whichever is later.
4. Defect liability period shall be 12 months from the date of completion of work.
5. a. If the rates of certain items of work not found in this SR then the same shall be obrained from SR of Minor Irrigation/ National Highway/ PRED/ KUWS & DB.
   b. For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
6. BBMP Shall prepare bills as per execution and Which shall be Processed for Payment, the Quality test reports will be Obtained from NABL accredited Quality Control test Labs Whose Payments shall be paid by the Second party (i.e. KRIDL).
7. Any variation in quantities, specification and extra items shall be got is approved from BBMP during the course of execution of works.
8. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No 4 of General notes of PWD SR of Bengaluru Circle Current year.
9. Service taxes are bo be paid if applicable,

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner of BBMP, and whose decision is final and binding.

Second Party

Witness:

1.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

ASSISTANTEXECUTIVE ENGINEER
KRIDL, BBMP Dasarahalli Sub-Division
BENGALURU-560 010

First Party,

1.

EXECUTIVE ENGINEER - 4
Bruhat Bangalore Mahanagara Palike,
Dasarahalli Division, Bangalore-57

Scanned by CamScanner